

Republic of the Philippines
Batangas City

BIDS AND AWARDS COMMITTEE
INVITATION TO BID

The Batangas City Government through the various local sources of fund approved by the Sangguniang Panlungsod, intends to apply the sum of various amount being the Approved Budget Cost (ABC) for the Contract to payment under the contracts indicated below. Bids received in excess of the ABC shall be automatically rejected at the opening of Bid.

PIN NO.	PROJECT TITLE	SCOPE OF WORK	APPROVED BUDGET COST	CONTRACT DURATION (working days)
2016-01	CONSTRUCTION OF ONE (1) STOREY TWO (2) CLASSROOM SCHOOL BUILDING AT BILOGO ELEMENTARY SCHOOL	Demolition of existing structures/clearing, excavation works, concrete and masonry works, structural steel works, doors and windows, railings, embankment, brass marker, painting works, hauling and electrical works	3,630,600.00	90
2016-02	CONSTRUCTION OF ONE (1) STOREY TWO (2) CLASSROOM SCHOOL BUILDING AT PIIT ELEMENTARY SCHOOL	Demolition of existing structures/clearing, excavation works, concrete and masonry works, structural steel works, doors and windows, railings, embankment, brass marker, painting works, hauling and electrical works	2,516,120.31	90
2016-03	CONSTRUCTION OF ONE (1) STOREY FOUR (4) CLASSROOM SCHOOL BUILDING AT SAMPAGA ELEMENTARY SCHOOL	Clearing, excavation works, concrete and masonry works, structural steel works, doors and windows, railings, embankment, brass marker, painting works, hauling and electrical works	7,428,000.00	180
2016-04	CONSTRUCTION OF THREE (3) STOREY FIFTEEN (15) CLASSROOM SCHOOL BUILDING AT BATANGAS CITY EAST ELEMENTARY SCHOOL	Excavation works, mobilization, demobilization, concrete and masonry works, carpentry and tinsmithry works, structural steel works, doors, windows and rear window grills, tile works, brass marker and stainless letters, painting works, plumbing works and toilet accessories, toilet cubicle, temporary facilities, safety and health program and electrical works.	35,710,095.00	420
2016-05	CONSTRUCTION OF TWO (2) STOREY EIGHT (8) CLASSROOM SCHOOL BUILDING AT BATANGAS CITY SOUTH ELEMENTARY SCHOOL	Excavation works, concrete and masonry works, carpentry and tinsmithry (without gutter) works, forms and scaffoldings. structural steel works, tile works, doors and windows, steel grills and railings, waterproofing works, plumbing and toilet accessories, painting works, toilet partition, markers and stainless letters, demolition/site clearing, mobilization, temporary facilities, safety and health program and electrical works.	21,542,000.00	240
	CONSTRUCTION OF THREE (3) STOREY FIFTEEN (15) CLASSROOM SCHOOL BUILDING AT JAPMES (CUTA) ELEMENTARY	Excavation works, mobilization, demobilization, concrete and masonry works, carpentry and tinsmithry works, structural steel works, doors, windows and rear window grills, tile works, brass marker and stainless letters, painting works, plumbing works and toilet accessories, toilet cubicle, temporary facilities, safety and health program		

2016-06	SCHOOL	and electrical works.	35,710,095.00	420
2016-07	CONSTRUCTION OF TWO (2) STOREY EIGHT (8) CLASSROOM SCHOOL BUILDING AT TABANGAO APLAYA ELEMENTARY SCHOOL	Excavation works, concrete and masonry works, carpentry and tinsmithry (without gutter) works, forms and scaffoldings. structural steel works, tile works, doors and windows, steel grills and railings, waterproofing works, plumbing and toilet accessories, painting works, toilet partition, markers and stainless letters, demolition/site clearing, mobilization, temporary facilities, safety and health program and electrical works.	19,555,544.00	240
2016-08	REPAIR OF TWO (2) STOREY EIGHT (8) CLASSROOM SCHOOL BUILDING AT BOLBOK ELEMENTARY SCHOOL	Demolition and chipping, carpentry and tinsmithry works, doors, tile works, painting works, toilet accessories, septic vault and repair of sanitary lines and piping realignment, temporary facilities, and construction safety and health program.	1,175,732.84	100
2016-09	CONSTRUCTION OF FENCE AT LIBJO NATIONAL HIGH SCHOOL	Mobilization, demolition works, trimming and cutting of trees, clearing, concrete and masonry works, gate and grills, temporary facility, construction safety and health program.	3,401,616.00	90
2016-10	CONSTRUCTION OF FENCE AT SAMPAGA ELEMENTARY SCHOOL	Demolition works/site clearing, concrete and masonry works, construction safety and health program.	439,200.00	32
2016-11	CONSTRUCTION OF MULTIPURPOSE COVERED COURT AT TISISI PHASE II	Concrete and masonry works (pavement), structural steel works, roofing works, painting works, basketball goal, construction safety and health program, temporary facilities, mobilization and electrical works.	2,540,980.00	180
2016-12	CONCRETING OF SITIO BABASA, PINAMUCAN IBABA BARANGAY ROAD	Mobilization, lay-out and stake-out, sub-grade preparation/scarify, aggregate base course, Portland cement concrete pavement and hauling.	644,842.50	40
2016-13	CONCRETING OF SITIO CAWA, SAN MIGUEL BARANGAY ROAD	Mobilization, lay-out and stake-out, sub-grade preparation/scarify, aggregate base course, Portland cement concrete pavement and hauling.	642,106.00	40
2016-14	CONSTRUCTION OF DRAINAGE SYSTEM AT GULOD LABAC	Demolition, excavation works, concrete and steel works, site clearing, hauling, mobilization and construction safety and health program.	782,508.00	60
2016-15	CONSTRUCTION OF DRAINAGE SYSTEM AT PERLAS COMPOUND, KUMINTANG ILAYA	Demolition works, excavation works, concrete and steel works, site clearing, mobilization and construction safety and health program.	3,324,497.00	120
2016-16	CONSTRUCTION OF MULTIPURPOSE COVERED COURT AT SAN MIGUEL	Mobilization, excavation/ demolition/ chipping of slab, concrete and masonry works, forms and scaffolds, structural steel works, roofing and accessories, fence, painting works, basketball goal, hauling, temporary facilities, construction safety and health program and electrical works.	3,826,424.00	180
		Mobilization, demobilization excavation works, concrete and masonry works, formworks and		

2016-17	CONSTRUCTION OF MULTIPURPOSE COVERED COURT AT BANABA SOUTH	scaffoldings, structural steel works, roofing and accessories, painting works, basketball goal, concreting of barangay road, temporary facilities, construction safety and health program and electrical works.	4,675,545.00	180
2016-18	ADDITIONAL WATER SUPPLY SOURCE FOR BALETE ILAYA RWSA	Temporary facilities, water source, pumping machineries, pipeline, valves and fittings, 8000 gallons elevated steel water tank, fence, hauling and electrical installations	3,296,490.00	180
2016-19	CONSTRUCTION OF FLOOD CONTROL AND DRAINAGE SYSTEM AT CARPIO ROAD AT KUMINTANG IBABA	Demolition works, excavation works, concrete and steel works, site clearing, mobilization and safe and healthy program.	1,867,349.00	68
2016-20	CONSTRUCTION OF SLOPE PROTECTION AT STO. DOMINGO	Demolition, excavation works, riprap and grouted riprap, hauling, construction safety and health program and mobilization	592,080.00	60
2016-21	CONSTRUCTION OF DRAINAGE SYSTEM (RC PIPE) AT KALESAHAN ROAD AT STA. RITA KARSADA	Demolition, excavation, concrete and masonry works, clearing, construction safety and health program.	2,373,572.00	120
2016-22	CONSTRUCTION OF RIPRAP AT DE LA PAZ PULOT ITAAS	Excavation, riprap, hauling, construction safety and health program and temporary facilities.	1,246,924.00	80

The Batangas City Government now invites bids for the above-described infrastructure projects. The description of the eligible bidders is contained in the Bidding Documents, particularly in the Instruction to Bidders. Only prospective bidders who submitted the Letter of Intent and bought the bidding documents can attend the pre-bid conference

Bidding will be conducted through open competitive bidding procedures using the non-discretionary pass/fail criterion as specified in the Implementing Rules and Regulations and Amendments of RA 9184, otherwise known as the "Government Procurement Reform Act".

The schedule of BAC activities is as follows:

BAC ACTIVITIES	SCHEDULE
Start of Issuance of Bidding Documents	February 15, 2016
Pre-Bid Conference	February 23, 2016 @10:00 A.M.
Submission of Bids	March 8, 2016 on or before 10:00 A.M.
Opening of Bids	March 8, 2016 @ 2:00 P.M.

Bidding documents can be purchased by interested bidders from the address below upon payment of a non-refundable amount as per New Guidelines on the Sale of Bidding Documents to the Batangas City Treasurer's Office.

Bids will be opened in the presence of the bidder's representative who choose to attend at the address stated in the Bidding documents. Late bids will not be accepted.

The Batangas Government assumes no responsibility whatsoever to compensate or indemnify bidders for any expenses incurred in the preparation of their bids.

The Batangas Government reserves the right to accept or reject any bid and annul the bidding process and reject all bids any time prior to award without thereby incurring any liability to affected bidders.

TEODULFO A. DEGUITO
City Legal Officer
BAC Chairman

Republic of the Philippines
Batangas City

BIDS AND AWARDS COMMITTEE
INVITATION TO BID

The Batangas City Government through the various local sources of fund approved by the Sangguniang Panlungsod, intends to apply the sum of various amount being the Approved Budget Cost (ABC) for the Contract to payment under the contracts indicated below. Bids received in excess of the ABC shall be automatically rejected at the opening of Bid.

PIN NO.	PROJECT TITLE	SCOPE OF WORK	APPROVED BUDGET COST	CONTRACT DURATION (working days)
2016-03	CONSTRUCTION OF ONE (1) STOREY FOUR (4) CLASSROOM SCHOOL BUILDING AT SAMPAGA ELEMENTARY SCHOOL	Clearing, excavation works, concrete and masonry works, structural steel works, doors and windows, railings, embankment, brass marker, painting works, hauling and electrical works	7,428,000.00	180
2016-04	CONSTRUCTION OF THREE (3) STOREY FIFTEEN (15) CLASSROOM SCHOOL BUILDING AT BATANGAS CITY EAST ELEMENTARY SCHOOL	Excavation works, mobilization, demobilization, concrete and masonry works, carpentry and tinsmithry works, structural steel works, doors, windows and rear window grills, tile works, brass marker and stainless letters, painting works, plumbing works and toilet accessories, toilet cubicle, temporary facilities, safety and health program and electrical works.	35,710,095.00	420
2016-05	CONSTRUCTION OF TWO (2) STOREY EIGHT (8) CLASSROOM SCHOOL BUILDING AT BATANGAS CITY SOUTH ELEMENTARY SCHOOL	Excavation works, concrete and masonry works, carpentry and tinsmithry (without gutter) works, forms and scaffoldings. structural steel works, tile works, doors and windows, steel grills and railings, waterproofing works, plumbing and toilet accessories, painting works, toilet partition, markers and stainless letters, demolition/site clearing, mobilization, temporary facilities, safety and health program and electrical works.	21,542,000.00	240
2016-06	CONSTRUCTION OF THREE (3) STOREY FIFTEEN (15) CLASSROOM SCHOOL BUILDING AT JAPMES (CUTA) ELEMENTARY SCHOOL	Excavation works, mobilization, demobilization, concrete and masonry works, carpentry and tinsmithry works, structural steel works, doors, windows and rear window grills, tile works, brass marker and stainless letters, painting works, plumbing works and toilet accessories, toilet cubicle, temporary facilities, safety and health program and electrical works.	35,710,095.00	420
2016-07	CONSTRUCTION OF TWO (2) STOREY EIGHT (8) CLASSROOM SCHOOL BUILDING AT TABANGAO APLAYA ELEMENTARY SCHOOL	Excavation works, concrete and masonry works, carpentry and tinsmithry (without gutter) works, forms and scaffoldings. structural steel works, tile works, doors and windows, steel grills and railings, waterproofing works, plumbing and toilet accessories, painting works, toilet partition, markers and stainless letters, demolition/site clearing, mobilization, temporary facilities, safety and health program and electrical works.	19,555,544.00	240

The Batangas City Government now invites bids for the above-described infrastructure projects. The description of the eligible bidders is contained in the Bidding Documents, particularly in the Instruction to Bidders. Only prospective bidders who submitted the Letter of Intent and bought the bidding documents can attend the pre-bid conference

Bidding will be conducted through open competitive bidding procedures using the non-discretionary pass/fail criterion as specified in the Implementing Rules and Regulations and Amendments of RA 9184, otherwise known as the "Government Procurement Reform Act".

The schedule of BAC activities is as follows:

BAC ACTIVITIES	SCHEDULE
Start of Issuance of Bidding Documents	February 15, 2016
Pre-Bid Conference	February 23, 2016 @10:00 A.M.
Submission of Bids	March 8, 2016 on or before 10:00 A.M.
Opening of Bids	March 8, 2016 @ 2:00 P.M.

Bidding documents can be purchased by interested bidders from the address below upon payment of a non-refundable amount as per New Guidelines on the Sale of Bidding Documents to the Batangas City Treasurer's Office.

Bids will be opened in the presence of the bidder' representative who choose to attend at the address stated in the Bidding documents. Late bids will not be accepted.

The Batangas Government assumes no responsibility whatsoever to compensate or indemnify bidders for any expenses incurred in the preparation of their bids.

The Batangas Government reserves the right to accept or reject any bid and annul the bidding process and reject all bids any time prior to award without thereby incurring any liability to affected bidders.

TEODULFO A. DEGUITO
City Legal Officer
BAC Chairman

Republic of the Philippines
Batangas City

BIDS AND AWARDS COMMITTEE
INVITATION TO BID

The Batangas City Government through the various local sources of fund approved by the Sangguniang Panlungsod, intends to apply the sum of various amount being the Approved Budget Cost (ABC) for the Contract to payment under the contracts indicated below. Bids received in excess of the ABC shall be automatically rejected at the opening of Bid.

PIN NO.	PROJECT TITLE	SCOPE OF WORK	APPROVED BUDGET COST	CONTRACT DURATION (working days)
2016-03	CONCRETING OF SITIO CENTRO, TULO BARANGAY ROAD	Mobilization, lay-out and stake-out, sub-grade preparation/scarify, aggregate base course, Portland cement concrete pavement and hauling.	859,201.00	40

The Batangas City Government now invites bids for the above-described infrastructure projects. The description of the eligible bidders is contained in the Bidding Documents, particularly in the Instruction to Bidders. Only prospective bidders who submitted the Letter of Intent and bought the bidding documents can attend the pre-bid conference

Bidding will be conducted through open competitive bidding procedures using the non-discretionary pass/fail criterion as specified in the Implementing Rules and Regulations and Amendments of RA 9184, otherwise known as the "Government Procurement Reform Act".

The schedule of BAC activities is as follows:

BAC ACTIVITIES	SCHEDULE
Start of Issuance of Bidding Documents	February 15, 2016
Pre-Bid Conference	February 23, 2016 @10:00 A.M.
Submission of Bids	March 8, 2016 on or before 10:00 A.M.
Opening of Bids	March 8, 2016 @ 2:00 P.M.

Bidding documents can be purchased by interested bidders from the address below upon payment of a non-refundable amount as per New Guidelines on the Sale of Bidding Documents to the Batangas City Treasurer's Office.

Bids will be opened in the presence of the bidder' representative who choose to attend at the address stated in the Bidding documents. Late bids will not be accepted.

The Batangas Government assumes no responsibility whatsoever to compensate or indemnify bidders for any expenses incurred in the preparation of their bids.

The Batangas Government reserves the right to accept or reject any bid and annul the bidding process and reject all bids any time prior to award without thereby incurring any liability to affected bidders.

TEODULFO A. DEGUITO
City Legal Officer
BAC Chairman

