

**Republic of the Philippines**  
**Batangas City**

**BIDS AND AWARDS COMMITTEE**  
**INVITATION TO BID**

The Batangas City Government through the various local sources of fund approved by the Sangguniang Panlungsod, intends to apply the sum of various amount being the Approved Budget Cost (ABC) for the Contract to payment under the contracts indicated below. Bids received in excess of the ABC shall be automatically rejected at the opening of Bid.

PIN NO.	PROJECT TITLE	SCOPE OF WORK	APPROVED BUDGET COST	CONTRACT DURATION (working days)
2016-30	CONSTRUCTION OF EVACUATION CENTER PHASE III	Demolition works, excavation works, concrete and masonry works, carpentry and tinsmithry works, structural steel works, doors and windows, tile works, painting works, plumbing and toilet accessories, concreting of road, construction safety and health program, temporary facilities, mobilization, electrical works and waterworks system	10,452,476.00	180
2016-32	CONSTRUCTION OF HEALTH CENTER AT BALAGTAS	Excavation works, mobilization, site clearing, concrete and masonry works, hardware, carpentry and tinsmithry works, structural steel works, doors and windows, tile works, brass marker/stainless letters, painting works, plumbing and toilet accessories, temporary facilities, construction safety and health program and electrical works	9,098,542.00	200
2016-33	CONSTRUCTION OF BIRTHING FACILITY AT LIBJO BARANGAY HALL AND GUSALING PANGKALUSUGAN	Gusaling Pangkalusugan Dismantling/restoration, carpentry and hardware, replacement of door, painting works and plumbing works. Libjo Barangay Hall Chipping/demolition works, concrete and carpentry works, tile works, plumbing and toilet accessories, painting/repainting works, doors and electrical works.	500,123.00	60
2016-34	CONSTRUCTION OF DAY CARE CENTER AT DUMUCLAY	Demolition, excavation works, concrete and masonry works, structural steel works, carpentry and tinsmithry works, doors and windows, brass marker, tile works, painting works, plumbing works and toilet accessories, hauling of materials, temporary facilities, construction safety and health program and electrical works.	1,480,876.00	100
2016-35	CONSTRUCTION OF MULTIPURPOSE COVERED COURT AT BANABA WEST	Chipping, excavation works, concrete and masonry works, formworks and scaffoldings, structural steel works, roofing and accessories, painting works, basketball goal, mobilization, temporary facilities, construction safety and health program and electrical works.	3,098,854.00	180
2016-36	CONSTRUCTION OF MULTIPURPOSE COVERED COURT AT BILOGO	Mobilization, excavation works, concrete works, forms and scaffolds, roofing and accessories, structural steel works, demolition works/chipping, basketball goal, painting works, temporary facilities, construction safety and health program and electrical works.	4,148,105.00	180
2016-37	CONSTRUCTION OF SITIO PIIT, TALUMPOK KANLURAN WATERWORKS SYSTEM	Temporary facilities, water source, pumping machineries, 8000 gallons elevated steel water tank, transmission lines, distribution lines, valves and fittings, pavement cutting, excavation, backfilling and compaction, valve box construction, restoration and concrete works, hauling and electrical installations.	4,615,142.00	240
2016-38	TEST WELL AT HALIGUE SILANGAN	Temporary facilities, water source, hauling	1,598,098.00	180

2016-39	TEST WELL AT SITIO PAPAYAHAN, STO. NIÑO	Temporary facilities, water source, hauling	1,262,135.00	120
2016-40	CONCRETING OF SITIO BINULIHAN, TALAHIB PANDAYAN BARANGAY ROAD	Mobilization, Lay-out and stake-out, sub-grade preparation, aggregate base course, Portland cement concrete pavement and hauling	1,322,730.00	60
2016-41	CONCRETING OF GERASON ROAD AT STA. RITA KARSADA	Mobilization, Lay-out and stake-out, sub-grade preparation, aggregate base course, Portland cement concrete pavement and hauling	851,569.00	40
2016-42	CONSTRUCTION OF DRAINAGE SYSTEM AT WAWA	Demolition, excavation works, concrete and steel works, site clearing, hauling, mobilization and construction safety and health program	528,280.00	32
2016-43	CONSTRUCTION OF DRAINAGE SYSTEM AT BARANGAY 17	Demolition works, excavation works, concrete and steel works, site clearing, mobilization and construction safety and health program	949,010.00	80
2016-44	CONSTRUCTION OF DRAINAGE SYSTEM AT PINAMUCAN IBABA	Demolition, excavation works, concrete and steel works, site clearing, hauling, mobilization and construction safety and health program	647,818.00	48
2016-45	CONSTRUCTION OF PATHWAY/FOOTBRIDGE AT SAN ANTONIO, ISLA VERDE	Pathway – Base preparation, excavation works, concrete and masonry works Footbridge – Excavation works, concrete and steel works, carpentry works Hauling, construction safety and health program and temporary facilities.	701,050.00	60
2016-46	CONSTRUCTION OF PIER AT LIPONPON, ISLA VERDE	Riprap and grouted riprap, hauling	1,705,775.00	80

The Batangas City Government now invites bids for the above-described infrastructure projects. The description of the eligible bidders is contained in the Bidding Documents, particularly in the Instruction to Bidders. Only prospective bidders who bought the bidding documents can attend the pre-bid conference

Bidding will be conducted through open competitive bidding procedures using the non-discretionary pass/fail criterion as specified in the Implementing Rules and Regulations and Amendments of RA 9184, otherwise known as the "Government Procurement Reform Act".

The schedule of BAC activities is as follows:

BAC ACTIVITIES	SCHEDULE
Start of Issuance of Bidding Documents	August 15, 2016
Pre-Bid Conference	August 23, 2016 @10:00 A.M.
Submission of Bids	September 15, 2016 on or before 10:00 A.M.
Opening of Bids	September 15, 2016 @ 2:00 P.M.

Bidding documents can be purchased by interested bidders from the address below upon payment of a non-refundable amount as per New Guidelines on the Sale of Bidding Documents to the Batangas City Treasurer's Office.

Bids will be opened in the presence of the bidders' representative who choose to attend at the address stated in the Bidding documents. Late bids will not be accepted.

The Batangas Government assumes no responsibility whatsoever to compensate or indemnify bidders for any expenses incurred in the preparation of their bids.

The Batangas Government reserves the right to accept or reject any bid and annul the bidding process and reject all bids any time prior to award without thereby incurring any liability to affected bidders.

**TEODULFO A. DEGUITO**  
City Legal Officer  
BAC Chairman

**Republic of the Philippines**  
**Batangas City**

**BIDS AND AWARDS COMMITTEE**  
**INVITATION TO BID**

The Batangas City Government through the various local sources of fund approved by the Sangguniang Panlungsod, intends to apply the sum of various amount being the Approved Budget Cost (ABC) for the Contract to payment under the contracts indicated below. Bids received in excess of the ABC shall be automatically rejected at the opening of Bid.

<b>PIN NO.</b>	<b>PROJECT TITLE</b>	<b>SCOPE OF WORK</b>	<b>APPROVED BUDGET COST</b>	<b>CONTRACT DURATION (working days)</b>
2016-30	CONSTRUCTION OF EVACUATION CENTER PHASE III	Demolition works, excavation works, concrete and masonry works, carpentry and tinsmithry works, structural steel works, doors and windows, tile works, painting works, plumbing and toilet accessories, concreting of road, construction safety and health program, temporary facilities, mobilization, electrical works and waterworks system	10,452,476.00	180
2016-32	CONSTRUCTION OF HEALTH CENTER AT BALAGTAS	Excavation works, mobilization, site clearing, concrete and masonry works, hardware, carpentry and tinsmithry works, structural steel works, doors and windows, tile works, brass marker/stainless letters, painting works, plumbing and toilet accessories, temporary facilities, construction safety and health program and electrical works	9,098,542.00	200

The Batangas City Government now invites bids for the above-described infrastructure projects. The description of the eligible bidders is contained in the Bidding Documents, particularly in the Instruction to Bidders. Only prospective bidders who bought the bidding documents can attend the pre-bid conference

Bidding will be conducted through open competitive bidding procedures using the non-discretionary pass/fail criterion as specified in the Implementing Rules and Regulations and Amendments of RA 9184, otherwise known as the "Government Procurement Reform Act".

The schedule of BAC activities is as follows:

<b>BAC ACTIVITIES</b>	<b>SCHEDULE</b>
Start of Issuance of Bidding Documents	August 15, 2016
Pre-Bid Conference	August 23, 2016 @10:00 A.M.

<b>Submission of Bids</b>	<b>September 15, 2016 on or before 10:00 A.M.</b>
<b>Opening of Bids</b>	<b>September 15, 2016 @ 2:00 P.M.</b>

Bidding documents can be purchased by interested bidders from the address below upon payment of a non-refundable amount as per New Guidelines on the Sale of Bidding Documents to the Batangas City Treasurer's Office.

Bids will be opened in the presence of the bidders' representative who choose to attend at the address stated in the Bidding documents. Late bids will not be accepted.

The Batangas Government assumes no responsibility whatsoever to compensate or indemnify bidders for any expenses incurred in the preparation of their bids.

The Batangas Government reserves the right to accept or reject any bid and annul the bidding process and reject all bids any time prior to award without thereby incurring any liability to affected bidders.

**TEODULFO A. DEGUITO**  
City Legal Officer



**Republic of the Philippines  
Batangas City**

**BIDS AND AWARDS COMMITTEE**

**BID SUPPLEMENT #1**

**The schedule of Pre Bid Conference on August 23, 2016 will be move to August 30, 2016 at the same time and venue.**

**TEODULFO A. DEGUITO**  
City Legal Officer

**Republic of the Philippines  
Batangas City**

**BIDS AND AWARDS COMMITTEE**

**ADDENDUM**

**Project : Construction of Evacuation Center Phase III**

**Change the Approved Budget Cost to Php 10,585,03100.**

**TEODULFO A. DEGUITO**  
City Legal Officer

**Republic of the Philippines  
Batangas City**

**BIDS AND AWARDS COMMITTEE**

**ADDENDUM**

**Project : CONSTRUCTION OF PIER AT LIPONPON, ISLA VERDE**

**Change the Approved Budget Cost to Php 1,705,775.00**

**TEODULFO A. DEGUITO**  
City Legal Officer