

Republic of the Philippines
Batangas City

BIDS AND AWARDS COMMITTEE

INVITATION TO BID

The Batangas City Government through the various local sources of fund approved by the Sangguniang Panlungsod, intends to apply the sum of various amount being the Approved Budget Cost (ABC) for the Contract to payment under the contracts indicated below. Bids received in excess of the ABC shall be automatically rejected at the opening of Bid.

PIN NO.	PROJECT TITLE	SCOPE OF WORK	APPROVED BUDGET COST	CONTRACT DURATION (working days)
2017-01	CONCRETING OF SAN MIGUEL BARANGAY ROAD	Mobilization/demobilization, lay-out and stake-out, sub-grade preparation, aggregate base coarse, PCCP, hauling, project billboard, safety and health program.	977,455.00	80
2017-02	CONCRETING OF HALIGUE SILANGAN BARANGAY ROAD	Lay-out and stake-out, sub-grade preparation, aggregate base coarse, PCCP, hauling, project billboard, safety and health program, mobilization.	977,437.00	80
2017-03	CONCRETING OF TALAHIB PANDAYAN BARANGAY ROAD	Lay-out and stake-out, sub-grade preparation, aggregate base coarse, PCCP, hauling, project billboard, safety and health program, mobilization.	1,386,387.00	120
2017-04	CONSTRUCTION OF DRAINAGE SYSTEM, SIDEWALK, CONCRETE PAVEMENT AND STREET LIGHTS AT PHILIPPINE SCIENCE HIGH SCHOOL CALABARZON CAMPUS ACCESS ROAD AT BARANGAY SAMPAGA	Portland Cement Concrete Pavement, Canal and Sidewalk, excavation works, site clearing, railings, riprap and grouted riprap, mobilization, safety and health program, electrical works.	5,104,581.00	200
2017-05	CONCRETING OF DE LA PAZ PULOT ITAAS BARANGAY ROAD	Lay-out and stake-out, sub-grade preparation, aggregate base coarse, PCCP, riprap and grouted riprap, hauling, project billboard, safety and health program, mobilization.	977,306.00	80
2017-06	CONCRETING OF PINAMUCAN SILANGAN BARANGAY ROAD	Lay-out and stake-out, sub-grade preparation, aggregate base coarse, PCCP, hauling, project billboard, safety and health program, mobilization.	977,444.00	80
2017-07	CONSTRUCTION OF DRAINAGE SYSTEM AT BARANGAY 6	Demolition, site clearing, excavation works, concrete and masonry works, steel works, safety and health program, mobilization, sign board.	977,496.00	60
2017-08	CONSTRUCTION OF DRAINAGE SYSTEM AT PALLOCAN WEST	Demolition, excavation works, concrete and steel works, steel gratings and manhole, site clearing, safety and health program, billboard.	977,344.00	40

The Batangas City Government now invites bids for the above-described infrastructure projects. The description of the eligible bidders is contained in the Bidding Documents, particularly in the Instruction to Bidders. Only prospective bidders who bought the bidding documents can attend the pre-bid conference

Bidding will be conducted through open competitive bidding procedures using the non-discretionary pass/fail criterion as specified in the Implementing Rules and Regulations and Amendments of RA 9184, otherwise known as the "Government Procurement Reform Act".

The schedule of BAC activities is as follows:

BAC ACTIVITIES	SCHEDULE
Start of Issuance of Bidding Documents	April 3, 2017
Pre-Bid Conference	April 11, 2017
Submission of Bids	April 25, 2017 up to 10:00 A.M.

Opening of Bids	Aril 25, 2017 @ 2:00 P.M.
-----------------	---------------------------

Bidding documents can be purchased by interested bidders upon payment of a non-refundable amount as per New Guidelines on the Sale of Bidding Documents to the Batangas City Treasurer's Office.

Bids will be opened in the presence of the bidder's representative who choose to attend at the address stated in the Bidding documents. Late bids will not be accepted.

The Batangas Government assumes no responsibility whatsoever to compensate or indemnify bidders for any expenses incurred in the preparation of their bids.

The Batangas Government reserves the right to accept or reject any bid and annul the bidding process and reject all bids any time prior to award without thereby incurring any liability to affected bidders.



TEODULFO A. DEGUITO
City Legal Officer
BAC Chairman