

**BIDS AND AWARDS COMMITTEE**

**INVITATION TO BID**

The Batangas City Government through the various local sources of fund approved by the Sangguniang Panlungsod, intends to apply the sum of various amount being the Approved Budget Cost (ABC) for the Contract to payment under the contracts indicated below. Bids received in excess of the ABC shall be automatically rejected at the opening of Bid.

PIN Number	Contract Package Description	Scope of Works	Approved Budget Cost (in Pesos)	Contract Duration (wd)
2021-20	CONSTRUCTION OF MULTIPURPOSE COVERED COURT AT CONCEPCION	Excavation works, concrete and masonry works, structural steel and tinsmithry works, basketball goal, louver window and roll-up door, painting works, stainless steel letters and marker, mobilization, site clearing, temporary facilities, project billboard, construction safety and health program and electrical works.	12,323,759.18	160
2021-21	CONCRETING OF BARANGAY ROAD (BILOGO-MAAPAZ) PHASE I	Demolition works/disposal, lay-out and stake-out, sub-grade preparation, aggregate base coarse, Portland cement concrete pavement, mobilization, construction safety and health program, and project billboard.	4,891,390.93	80
2021-22	CONCRETING OF PINAMUCAN IBABA BARANGAY ROAD	Mobilization/demobilization, demolition of existing pavement/disposal, lay-out and stake-out, sub-grade preparation, aggregate base coarse, Portland cement concrete pavement, hauling, construction safety and health program, project billboard and temporary facilities.	3,913,826.15	40
2021-23	REHABILITATION OF GULOD LABAC BARANGAY ROAD	Mobilization, lay-out stake-out, demolition works/disposal, sub-grade preparation, aggregate base coarse, concrete and steel works, construction safety and health program and project billboard.	2,571,772.55	72
2021-24	CONCRETING/ REPAIR/ REHABILITATION OF BANABA CENTER BARANGAY ROAD	Mobilization, demolition works, scarify/disposal, lay-out and stake-out, sub-grade preparation, aggregate base coarse, Portland cement concrete pavement, hauling, construction safety and health program, project billboard.	1,065,543.45	32
2021-25	CONCRETING OF MALALIM BARANGAY ROAD	Mobilization, lay-out and stake-out, sub-grade preparation, aggregate base coarse, Portland cement concrete pavement, mobilization, hauling, construction safety and health program, project billboard.	878,950.21	60

2021-26	CONCRETING OF SAN PEDRO BARANGAY ROAD	Mobilization, lay-out and stake-out, sub-grade preparation, aggregate base coarse, Portland cement concrete pavement, mobilization, construction safety and health program, project billboard.	934,748.63	44
2021-27	CONCRETING OF TABANGAO DAO BARANGAY ROAD	Mobilization, lay-out and stake-out, sub-grade preparation, aggregate base coarse, Portland cement concrete pavement, mobilization, construction safety and health program, project billboard.	978,042.92	60
2021-28	COMPLETION OF HEALTH CENTER AT SAN JOSE SICO RELOCATION SITE	Mobilization, excavation works, concrete and masonry works, formworks, carpentry and tinsmithry works, structural steel works, doors and windows, steel grills, tile works, stainless letters and acrylic signage, stainless railing, plumbing works and tile accessories, construction safety and health program, project billboard, painting works and electrical works.	2,678,780.01	90
2021-29	CONCRETING OF MAAPAZ BARANGAY ROAD	Cutting and uprooting of trees, demolition of existing concrete road/disposal, lay-out and stake-out, sub-grade preparation, aggregate base coarse, Portland cement concrete pavement, mobilization, construction safety and health program, project billboard.	979,335.22	52
2021-30	CONSTRUCTION OF WATERWORKS SYSTEM AT HALIGUE KANLURAN PHASE II	Bailing and jetting of water source, pumping machineries, 12000 gallons elevated steel water tank, transmission lines, distribution lines, valves and fittings, excavation and backfilling and compaction, pavement cutting and demolition, valve box with pavement and restoration works, temporary facilities, construction safety and health program, project billboard, mobilization and electrical installations.	4,876,182.11	240
2021-31	TEST WELL AT TALAHIB PAYAPA	Water source, mobilization, temporary facilities, construction safety and health program and project billboard	1,159,716.62	120
2021-32	CONSTRUCTION/REPAIR/REHAB OF SIDEWALK AND DRAINAGE SYSTEM AT M. H. DEL PILAR ST., BARANGAY 17	Mobilization, demolition works, chipping, excavation works/declogging, concrete works, steel works, site clearing, construction safety and health program and project billboard	3,250,282.46	100
2021-33	CONSTRUCTON OF DRAINAGE SYSTEM AT BARANGAY 6	Mobilization, demolition/excavation works/trimming of trees, concrete and steel works, site clearing, project billboard, construction safety and health program.	2,258,979.46	88
2021-34	CONSTRUCTION OF DRAINAGE SYSTEM AT MALITAM	Excavation works, concrete works, steel works, site clearing/disposal, demolition, mobilization, construction safety and health program and project billboard	979,230.53	48

The Batangas City Government now invites bids for the above-described infrastructure projects. The description of the eligible bidders is contained in the Bidding Documents, particularly in the Instruction to Bidders. Only prospective bidders who bought the bidding documents can attend the pre-bid conference

Bidding will be conducted through open competitive bidding procedures using the non-discretionary pass/fail criterion as specified in the Implementing Rules and Regulations and Amendments of RA 9184, otherwise known as the "Government Procurement Reform Act" as amended.

The schedule of BAC activities is as follows:

BAC ACTIVITIES	SCHEDULE
Start of Issuance of Bidding Documents	July 26, 2021
Pre-Bid Conference	August 3, 2021 @ 11:00 A.M.
Submission of Bids	August 17, 2021 up to 10:00 A.M.
Opening of Bids	August 17, 2021 @ 2:00 P.M.

Bidding documents can be purchased by interested bidders upon payment of a non-refundable amount as per New Guidelines on the Sale of Bidding Documents to the Batangas City Treasurer's Office.

Bids will be opened in the presence of the bidder' representative who choose to attend at the address stated in the Bidding documents. Late bids will not be accepted.

The Batangas Government assumes no responsibility whatsoever to compensate or indemnify bidders for any expenses incurred in the preparation of their bids.

The Batangas Government reserves the right to accept or reject any bid and annul the bidding process and reject all bids any time prior to award without thereby incurring any liability to affected bidders.



TEODULFO A. DEGUITO  
City Legal Officer  
BAC Chairperson