

**Republic of the Philippines**  
**Batangas City**

**BIDS AND AWARDS COMMITTEE**

**INVITATION TO BID**

The Batangas City Government through the various local sources of fund approved by the Sangguniang Panlungsod, intends to apply the sum of various amount being the Approved Budget Cost (ABC) for the Contract to payment under the contracts indicated below. Bids received in excess of the ABC shall be automatically rejected at the opening of Bid.

| <b>PIN</b> | <b>CONTRACT PACKAGE DESCRIPTION</b>  | <b>Scope of Work</b>   | <b>Approved Budget Cost (in Pesos)</b> | <b>Contract Duration (wd)</b> |
|------------|--|--|--|-------------------------------|
| 2023-086   | <b>CONSTRUCTION OF 4 STOREY 24 CLASSROOM SCHOOL BUILDING AT JAPMES</b>   | Mobilization, Excavation Works/Disposal, Clearing/Demolition Works/ Cutting of Trees (Uprooting)/Disposal, Concrete and Masonry Works, Const. Safety and Health Program, Temporary Facilities, Project Billboard, Sanitary/Plumbing Works, Electrical Works  | 57,000,000.00                          | 500                           |
| 2023-087   | <b>CONSTRUCTION OF 2 STOREY 8 CLASSROOM SCHOOL BUILDING AT BATANGAS CITY SOUTH ES (FOR SHS)</b>                  | Mobilization, Cutting of Trees/Clearing/ Demolition Works/Disposal, Cut/ Excavation Works, Concrete and Masonry Works, Riprap and Grouted Riprap, Earthworks, Formworks and Scaffoldings, Structural Steel Works, Carpentry and Tinsmithry Works Tile Works, Doors and Windows, Steel Grills and Railing, Toilet Partition, Hauling, Const. Safety and Health Program, Temporary Facilities, Project Billboard, Sanitary/ Plumbing Works and Toilet Accessories, Electrical Works, Water Supply System | 28,750,000.00                          | 240                           |
| 2023-088   | <b>CONSTRUCTION OF 3 STOREY 15 CLASSROOM SCHOOL BUILDING AT TINGGA SORO SORO IS</b>                              | Mobilization, Site Clearing/ Excavation/ Disposal, Concrete and Masonry Works, Formworks and Scaffoldings, Structural Steel Works, Carpentry and Tinsmithry Works, Tile Works, Doors and Windows, Steel Grills, Railings, Fire Exit, Escape Ladder and Ramp, Painting Works, Hauling, Temporary Facilities, Construction Safety and Health Program, Project Billboard, Toilet Partition, Sanitary/ Plumbing Works, Electrical Works  | 40,000,000.00                          | 272                           |
| 2023-089   | <b>CONSTRUCTION OF 2 STOREY 4 CLASSROOM SCHOOL BUILDING – JOSE C. PASTOR MES AT PALLOCAN WEST, BATANGAS CITY</b> | Mobilization, Demolition of Existing Structure/Cutting of Trees, Excavation Works, Concrete and Masonry Works, Formworks and Scaffoldings, Structural Steel Works, Tinsmithry Works, Doors and Windows, Temporary Facilities, Construction Safety and Health Program, Project Billboard, Sanitary/Plumbing Works, Electrical Works   | 10,350,000.00                          | 192                           |
| 2023-090   | <b>CONSTRUCTION OF 3 STOREY 12 CLASSROOM SCHOOL BUILDING AT MAHABANG PARANG ES</b>                               | Mobilization, Clearing, Cutting/Uprooting of Trees, Excavation Works, Concrete and Masonry Works, Formworks and Scaffoldings, Structural Steel Works Carpentry and Tinsmithry Works, Tile Works, Doors and Windows, Steel Grills, railings, Fire Exit, Escape, Ladder and Ramp, Painting Works, Seal and Stainless Letters, Disposal/Site Cleaning, Hauling, Toilet Partition, Temporary Facilities/ Tent/ Comfort Room, Const. Safety and Health Program, Project Billboard, Sanitary/                | 38,705,628.48                          | 260                           |

|          |   |  |               |     |
|----------|---|--|---------------|-----|
|          |   | Plumbing Works, Rain Water Harvesting System, Electrical Works   |               |     |
| 2023-091 | <b>CONSTRUCTION OF 3 STOREY 15 CLASSROOM SCHOOL BUILDING AT TALAHIB PANDAYAN NHS</b>                                  | Mobilization, Site Clearing (including cutting of trees)/ Excavation and Disposal, Concrete and Masonry Works, Formworks and Scaffoldings, Structural Steel Works, Carpentry and Tinsmithry Works, Tile Works, Doors, Windows and Window Grills, Stair Railings, Fire Exit, Escape Ladder and Ramp, Painting Works, Steel and Stainless Steel Letters, Hauling, Temporary Facilities/ Tent/Comfort Room, Construction Safety and Health Program, Project Billboard, Toilet Partition, Sanitary/ Plumbing Works, Rain Water Harvesting System, Electrical Works | 43,243,970.32 | 312 |
| 2023-092 | <b>REPAIR / IMPROVEMENT OF 2 STOREY EBD BUILDING AT ILIJAN ES</b>   | Mobilization, Dismantling/ Chipping Works/ Disposal/Hauling, Carpentry and Tinsmithry Works, Concrete and Masonry Works, Tile Works, Doors and Windows, Steel Grills, Scaffoldings, Stainless Railings, Painting Works, Construction Safety and Health Program, Project Billboard, Sanitary/ Plumbing Works and Toilet Acc., Electrical Works  | 4,866,000.00  | 140 |
| 2023-093 | <b>CONSTRUCTION OF STAGE WITH EXTENDED ROOFING AT SAN AGAPITO ES – ANNEX P1</b>                                       | Demolition Works, Excavation Works, Concrete and Masonry Works, Structural Steel Works, Tinsmithry Works, Hauling, Mobilization, Project Billboard, Construction Safety and Health Program   | 2,761,440.00  | 100 |
| 2023-094 | <b>CONCRETING OF FARM TO MARKET ROAD AT TALAHIB PANDAYAN, BATANGAS CITY</b>   | Mobilization/ Demobilization, Lay-out and Stake-out, Subgrade Preparation, Aggregate Base Course, Portland Cement Concrete Pavement, Hauling, Construction Safety and Health Program, Project Billboard, Temporary facilities  | 6,606,882.17  | 160 |
| 2023-095 | <b>REHABILITATION OF / IMPROVEMENT OF THE PEOPLE'S QUADRANGLE INCLUDING COMFORT ROOM AT BATANGAS CITY</b>             | Mobilization/Demobilization, Removal of Existing Tiles, Ceiling and Toilet Fixtures, Chipping Works, Concrete Works, Steel Works, Tile Works, Waterproofing (GSD CR), Carpentry Works, Doors and Windows, Painting Works, Scaffoldings, Site Cleaning, Project Billboard, Construction Safety and Health Program, Sanitary/ Plumbing Works (Inc. Septic Tank), Electrical Works  | 15,000,000.00 | 280 |
| 2023-096 | <b>IMPROVEMENT/ UPGRADING/REHABILITATION OF CITY CEMETERY AND PARKS/OPEN SPACES-PHASE II AT BOLBOK, BATANGAS CITY</b> | Mobilization, Grave Lot, Columbarium Vaults, Paving Blocks, Chapel, Warehouse, Candle Holder, Front Gate, Landscaping, Fence Extension, Construction Safety and Health Program, Project Billboard, Temporary Facilities, Site Development Sprinkler, Drainage and Parking, Electrical Works  | 89,966,629.47 | 420 |

The Batangas City Government now invites bids for the above-described infrastructure projects. The description of the eligible bidders is contained in the Bidding Documents, particularly in the Instruction to Bidders. Only prospective bidders who bought the bidding documents can attend the pre-bid conference

Bidding will be conducted through open competitive bidding procedures using the non-discretionary pass/fail criterion as specified in the Implementing Rules and Regulations and Amendments of RA 9184, otherwise known as the "Government Procurement Reform Act" as amended.



The schedule of BAC activities is as follows:

| <b>BAC ACTIVITIES</b>                         | <b>SCHEDULE</b>                           |
|---|---|
| <b>Start of Issuance of Bidding Documents</b> | <b>October 27, 2023</b>                   |
| <b>Pre-Bid Conference</b>                     | <b>November 9, 2023 @ 2:00 P.M.</b>       |
| <b>Submission of Bids</b>                     | <b>November 21, 2023 up to 10:00 A.M.</b> |
| <b>Opening of Bids</b>                        | <b>November 21, 2023 @ 2:00 P.M.</b>      |

Bidding documents can be purchased by interested bidders upon payment of a non-refundable amount as per New Guidelines on the Sale of Bidding Documents to the Batangas City Treasurer's Office.

Bids will be opened in the presence of the bidder's representative who choose to attend at the address stated in the Bidding documents. Late bids will not be accepted.

The Batangas City Government assumes no responsibility whatsoever to compensate or indemnify bidders for any expenses incurred in the preparation of their bids.

The Batangas City Government reserves the right to accept or reject any bid and annul the bidding process and reject all bids any time prior to award without thereby incurring any liability to affected bidders.



**TEODULFO A. DEQUITO**  
City Legal Officer  
BAC Chairperson