

Republic of the Philippines  
Batangas City  
**BIDS AND AWARDS COMMITTEE**

**INVITATION TO BID**

The Batangas City Government through the various local sources of fund approved by the Sangguniang Panlungsod, intends to apply the sum of various amount being the Approved Budget Cost (ABC) for the Contract to payment under the contracts indicated below. Bids received in excess of the ABC shall be automatically rejected at the opening of Bid.

PIN Number	Contract Package Description	Scope of Works	Approved Budget Cost (in Pesos)	Contract Duration (cd)
2018-45	CONSTRUCTION OF MULTIPURPOSE COVERED COURT AT DUMANTAY (BUBI)	Demolition works, cutting of trees, excavation works, concrete and masonry works, structural steel works, tinsmithry works, painting works, basketball goal, mobilization, construction safety and health program, temporary facilities, project billboard, Batangas City Logo and electrical works	7,816,406.00	180
2018-46	CONSTRUCTION OF MULTIPURPOSE COVERED COURT AT TALUMPOK SILANGAN	Demolition/clearing/cutting of trees, excavation works, concrete and masonry works, structural steel works carpentry and tinsmithry works, basketball goal, doors and windows, tile works, plumbing and toilet accessories, painting works, hauling, mobilization, construction safety and health program, temporary facilities, project billboard, Batangas City Logo and electrical works	7,816,735.00	200
2018-47	CONCRETING OF MAHABANG PARANG BARANGAY ROAD	Mobilization, lay out and stakeout, sub-grade preparation, aggregate base course, Portland cement concrete pavement, construction safety and health program, project billboard and temporary facilities.	978,467.00	60
2018-48	CONCRETING OF PAHARANG SILANGAN BARANGAY ROAD	Mobilization, lay out and stakeout, sub-grade preparation, aggregate base course, Portland cement concrete pavement, construction safety and health program, project billboard and temporary facilities.	978,251.00	48
2018-49	CONCRETING OF BOLBOK BARANGAY ROAD (CARMEL AND LOURDES)	Mobilization/ demobilization, demolition/scarify, lay out and stakeout, sub-grade preparation, aggregate base course, Portland cement concrete pavement, construction safety and health program, project billboard and temporary facilities.	1,956,545.00	68
2018-50	CONSTRUCTION OF DAY CARE CENTER AT SORO-SORO ILAYA	Mobilization, demolition of existing building and site clearing, excavation works, concrete masonry works, structural steel works, carpentry and tinsmithry works, doors and windows, plumbing works and toilet accessories, tile works, plant holder and window grills, painting works,	3,449,575.00	152

		stainless letters and seal, construction safety and health program, temporary facilities, project billboard and electrical works.		
2018-51	TEST WELL AT SAN AGAPITO, ISLA VERDE	Temporary facilities, clearing of site, water source, hauling/mobilization and construction safety and health program.	1,560,025.00	150
2018-52	CONSTRUCTION OF SEAWALL AND PATHWAY AT SAN AGUSTIN SILANGAN	Mobilization, demolition/excavation works, riprap and grouted riprap, concrete steel works, hauling, construction safety and health program, temporary facilities and project billboard.	978,358.00	80
2018-53	CONCRETING OF SAN ISIDRO BARANGAY ROAD	Lay out and stakeout, sub-grade preparation/scarify, aggregate base course, Portland cement concrete pavement, mobilization, construction safety and health program, project billboard and temporary facilities.	978,390.00	60
2018-54	CONSTRUCTION OF FOOTBRIDGE AT SITIO SENTRO PALLOCAN EAST	Mobilization, excavation, concrete works, steel railings, site clearing, construction safety and health program, temporary facilities and project billboard.	978,237.00	60
2018-55	CONSTRUCTION OF DRAINAGE SYSTEM AT PAHARANG KANLURAN	Excavation works, concrete works, steel works, site clearing, widening, mobilization and construction safety and health program.	977,846.00	60
2018-56	CONSTRUCTION OF DRAINAGE SYSTEM AT CONDE LABAC	Excavation works, concrete works, steel works, structural steel works, site clearing, temporary facilities, project billboard, mobilization and construction safety and health program.	992,722.00	60
2018-57	CONSTRUCTION OF DRAINAGE SYSTEM AT GULOD ITAAS	Excavation, concrete and masonry works, site clearing, construction safety and health program, project billboard and mobilization.	976,459.00	82
2018-58	CONCRETING OF SITIO 7, STA. RITA KARSADA BARANGAY ROAD	Mobilization lay out and stakeout, sub-grade preparation, aggregate base course, Portland cement concrete pavement, traffic management and construction safety and health program.	1,271,311.00	48
2018-59	CONSTRUCTION OF HEALTH CENTER AT TALAHIB PANDAYAN	Mobilization, demolition works, excavation works, concrete and masonry works, structural steel works, tile works, doors and windows, steel grills and railings, plumbing works and toilet accessories, painting works, marker and stainless letters, hauling, temporary facilities, project billboard, construction safety and health program, electrical works.	3,190,281.00	180
2018-60	CONSTRUCTION OF MULTIPURPOSE COVERED COURT AT SAMPAGA PHASE II	Excavation works, concrete and masonry works, structural steel works, fence and grills, tinsmithry works, tile works, doors and windows, carpentry works, plumbing works, painting works, mobilization, construction safety and health program, temporary facilities, project billboard and electrical works.	3,862,667.15	168
2018-61	CONSTRUCTION OF DRAINAGE SYSTEM AT PALLOCAN WEST	Mobilization, demolition works/cutting of trees/disposal, excavation works, concrete and steel works, site clearing, project billboard, construction safety and health program and temporary facilities.	2,634,217.00	148



2018-62	CONSTRUCTION OF DRAINAGE SYSTEM AT SITIO TAKAD, LIBJO	Mobilization, demolition works/disposal, site clearing, hauling, project billboard, construction safety and health program and temporary facilities.	2,444,956.00	80
2018-63	CONSTRUCTION OF DRAINAGE SYSTEM AT PUROK 3, STA. RITA KARSADA	Excavation works, concrete works, structural steel works, site clearing and declogging, hauling, temporary facilities, project billboard, construction safety and health program and mobilization.	744,476.00	48
2018-27	CONSTRUCTION OF ADDITIONAL PIER AT LIPONPON	Riprap and grouted riprap, hauling, water consumption, mobilization.	980,594.00	40

The Batangas City Government now invites bids for the above-described infrastructure projects. The description of the eligible bidders is contained in the Bidding Documents, particularly in the Instruction to Bidders. Only prospective bidders who bought the bidding documents can attend the pre-bid conference

Bidding will be conducted through open competitive bidding procedures using the non-discretionary pass/fail criterion as specified in the Implementing Rules and Regulations and Amendments of RA 9184, otherwise known as the "Government Procurement Reform Act" as amended.

The schedule of BAC activities is as follows:

BAC ACTIVITIES	SCHEDULE
Start of Issuance of Bidding Documents	August 6, 2018
Pre-Bid Conference	August 14, 2018@ 10:00 A.M.
Submission of Bids	August 28, 2018 up to 10:00 A.M.
Opening of Bids	August 28, 2018 @ 2:00 P.M.

Bidding documents can be purchased by interested bidders upon payment of a non-refundable amount as per New Guidelines on the Sale of Bidding Documents to the Batangas City Treasurer's Office.

Bids will be opened in the presence of the bidder's representative who choose to attend at the address stated in the Bidding documents. Late bids will not be accepted.

The Batangas Government assumes no responsibility whatsoever to compensate or indemnify bidders for any expenses incurred in the preparation of their bids.

The Batangas Government reserves the right to accept or reject any bid and annul the bidding process and reject all bids any time prior to award without thereby incurring any liability to affected bidders.

  
**TEODULFO A. DEGUITO**  
 City Legal Officer  
 BAC Chairman