

Republic of the Philippines  
Batangas City

BIDS AND AWARDS COMMITTEE

INVITATION TO BID

The Batangas City Government through the various local sources of fund approved by the Sangguniang Panlungsod, intends to apply the sum of various amount being the Approved Budget Cost (ABC) for the Contract to payment under the contracts indicated below. Bids received in excess of the ABC shall be automatically rejected at the opening of Bid.

PIN Number	Contract Package Description	Scope of Works	Approved Budget Cost (in Pesos)	Contract Duration (wd)
2018-078	CONSTRUCTION OF COMMAND CENTER PHASE I	Mobilization, demobilization, demolition of existing structures (fence, informal settles) cutting trees and disposal, excavation works, concrete and masonry works, backfilling, plumbing and electrical rough-ins, temporary facilities and site enclosure, project billboard, relocation o service entrance facilities, construction safety and health program.	39,089,391.00	280
2018-079	CONSTRUCTION OF WATERWORKS SYSTEM AT CITY NEW MARKET	Temporary facilities, water source, pumping machineries, 16000 gallons elevated steel water tank, transmission line, distribution line, valves and fittings, excavation, backfilling compaction, pavement cutting, valve box and concrete works, pump house and fence for water source and water tank, cistern, hauling/mobilization and construction safety and health program	7,635,903.00	240
2018-080	ADDITIONAL WATER SOURCE AT STO. DOMINGO WATERWORKS SYSTEM	Temporary facilities, water source, pumping machineries, fence, hauling and construction safety and health program	2,933,407.00	180
2018-081	REHABILITATION OF SITIO MAKAISA BRIDGE AT TALUMPOK SILANGAN	Mobilization, steel works (bridge) dismantling/demolition works, warning and mandatory signs, hauling, construction safety and health program, temporary facilities and project billboard.	4,122,094.00	72
2018-082	CONSTRUCTION OF SPILLWAY AT MAHACOT WEST	Excavation works, riprap and grouted riprap, concrete works, lay-out and stake-out, aggregate base course, Portland cement concrete pavement, mobilization, temporary facilities, construction safety and health program and project billboard	1,312,732.00	60

2018-083	CONSTRUCTION OF SPILLWAY AT MAHABANG DAHILIG	Excavation works, concrete works, riprap and grouted riprap, lay-out and stake-out, sub-grade preparation, aggregate base course, Portland cement concrete pavement, site clearing, mobilization, construction safety and health program, and project billboard.	1,021,755.00	80
2018-084	CONSTRUCTION OF WATERWORKS SYSTEM AT TALUMPOK SILANGAN	Pumping machineries, 8000 gallons elevated steel water tank, transmission line, distribution line, valves and fittings, excavation and backfilling and compaction, pavement cutting, valve box, pipe blocks and safety pipe barriers, hauling, construction safety and health program and electrical installations.	5,858,922.00	240
2018-085	CONSTRUCTION OF EVACUATION CENTER PHASE IV	Mobilization, concrete and masonry works, carpentry and tinsmithry works, structural steel works, floor finishes, toilet, doors and windows, louver, plumbing works, painting works, temporary facilities, project billboard, construction safety and health program, and electrical works.	11,581,638.25	300
2018-086	IMPROVEMENT OF CITY HALL FAÇADE/MAIN ENTRANCE	Mobilization, excavation work, concrete and masonry works, formworks and scaffoldings, carpentry and tinsmithry works, skylight roofing and gutter, structural steel works, widows, tile work, brass marker and stainless letters, painting works, aluminum composite panel claddings, plumbing works, temporary facilities, construction safety and health program, cleaning/disposal, project billboard, and electrical works.	8,209,477.00	100
2018-087	CONSTRUCTION OF PARKING AREA AT NEW MARKET (INSTALLATION OF INTERLOCKING BRICK PAVEMENT AND OTHER AMENITIES	Excavation works, lay-out and stake-out, sub-grade preparation, aggregate base course, Portland cement concrete pavement, marker, concrete and masonry works, steel works, painting works, mobilization, temporary facilities, construction safety and health program, project billboards and electrical works.	9,769,682.00	200

The Batangas City Government now invites bids for the above-described infrastructure projects. The description of the eligible bidders is contained in the Bidding Documents, particularly in the Instruction to Bidders. Only prospective bidders who bought the bidding documents can attend the pre-bid conference

Bidding will be conducted through open competitive bidding procedures using the non-discretionary pass/fail criterion as specified in the Implementing Rules and Regulations and Amendments of RA 9184, otherwise known as the “Government Procurement Reform Act” as amended.

The schedule of BAC activities is as follows:

BAC ACTIVITIES	SCHEDULE
Start of Issuance of Bidding Documents	November 12, 2018
Pre-Bid Conference	November 20, 2018 @ 10:00 A.M.
Submission of Bids	December 4, 2018 up to 10:00 A.M.
Opening of Bids	December 4, 2018 @ 2:00 P.M.

Bidding documents can be purchased by interested bidders upon payment of a non-refundable amount as per New Guidelines on the Sale of Bidding Documents to the Batangas City Treasurer's Office.

Bids will be opened in the presence of the bidder's representative who choose to attend at the address stated in the Bidding documents. Late bids will not be accepted.

The Batangas Government assumes no responsibility whatsoever to compensate or indemnify bidders for any expenses incurred in the preparation of their bids.

The Batangas Government reserves the right to accept or reject any bid and annul the bidding process and reject all bids any time prior to award without thereby incurring any liability to affected bidders.



**TEODULFO A. DEGUITO**  
City Legal Officer  
BAC Chairman