

Republic of the Philippines
Batangas City

BIDS AND AWARDS COMMITTEE

INVITATION TO BID

The Batangas City Government through the various local sources of fund approved by the Sangguniang Panlungsod, intends to apply the sum of various project cost being the Approved Budget Cost (ABC) for the Contract to payment under the contracts indicated below. Bids received in excess of the ABC shall be automatically rejected at bid opening.

PIN Number	Contract Package Description	Scope of Works	Approved Budget Cost (in Pesos)	Contract Duration (wd)
2020-04	CONSTRUCTION OF WATERWORKS SYSTEM AT SAN MIGUEL	Pumping machineries, 12000 gallons elevated steel water tank, transmission line, distribution lines, valves and fittings, excavation, backfilling and compaction, pavement cutting, restoration works, hauling, temporary facilities, construction safety and health program, project billboard and electrical installations.	4,887,477.00	240
2020-05	CONSTRUCTION OF WATERWORKS SYSTEM AT DE LA PAZ PROPER PHASE II	Pumping machineries, 12000 gallons elevated steel water tank, transmission line, distribution line, valves and fittings, valve box and pavement, excavation, backfilling and compaction, pavement cutting, restoration works, hauling, temporary facilities, construction safety and health program, project billboard and electrical installations.	6,831,017.00	240
2020-06	CONSTRUCTION OF MULTIPURPOSE HALL AT PAHARANG KANLURAN	Mobilization, demolition works/disposal, excavation works, concrete and masonry works, structural steel works, carpentry and tinsmithry, tile works, doors and windows, steel grills and railings, painting works and toilet accessories, painting works, stainless letter and marker, temporary facilities, project billboard, construction safety and health program and electrical works.	4,808,843.66	124
		Mobilization, demolition works/disposal, excavation works,		

2020-07	CONSTRUCTION OF MULTIPURPOSE HALL AT BALETE	concrete and masonry works, structural steel works, carpentry and tinsmithry, tile works, doors and windows, steel grills and railings, painting works and toilet accessories, painting works, stainless letter and marker, temporary facilities, project billboard, construction safety and health program and electrical works.	3,941,524.94	108
2020-08	CONCRETING OF BOLBOK BARANGAY ROAD (LOURDES SUBDIVISION)	Mobilization, demolition works/ scarify/disposal, layout and stake-out, sub-grade preparation, aggregate base course, Portland cement concrete pavement, construction safety and health program and project billboard.	4,891,314.06	120
2020-09	CONSTRUCTION OF DRAINAGE SYSTEM AT MAHACOT SILANGAN	Mobilization, demolition, excavation works, concrete and steel works, site clearing, project billboard, construction safety and health program.	1,675,070.13	88
2020-10	CONSTRUCTION OF MULTIPURPOSE HALL AT ILIJAN (PHASE I)	Excavation works, concrete and masonry works, structural steel works, carpentry and tinsmithry works, marker, construction safety and health program, project billboard, temporary facilities, site clearing, mobilization, hauling, plumbing work,	4,834,667.49	100
2020-11	CONSTRUCTION OF MULTIPURPOSE COVERED COURT AT HALIGUE SILANGAN PHASE I	Cutting/trimming of trees, excavation works, mobilization, concrete and masonry, temporary facilities, construction safety and health program, hauling, project billboard and electrical works.	11,634,516.18	148
2020-14	CONSTRUCTION OF MABACONG MULTIPURPOSE COVERED COURT	Mobilization, excavation works, cut and fill, concrete and masonry works, structural steel works, roofing works, basketball goal, railings, painting works, hauling, site clearing, temporary facilities, construction safety and health program, project billboard and electrical works.	10,611,096.48	200
		Mobilization, Construction of Extended Roofing at Market 3 [steel works, tinsmithry works], Construction of		

2020-15	CONSTRUCTION OF EXTENDED ROOFING @ MARKET 3 AND COMFORT ROOM AT ADMINISTRATOR'S OFFICE @ MARKET 2; REHABILITATION OF ELECTRICAL LINES WITH PANEL BOX @ MARKET 1; AND REPLACEMENT OF GUTTER AT MARKET 1	Comfort Room at C Administrator's Office at Market 2 [chipping and demolition, concrete and masonry works, tile works, doors and windows, painting works, site clearing, plumbing works and toilet accessories and electrical works], Rehabilitation of electrical facilities at wet section and Market 1, Construction of Panel Box Wall and Framework at Market 1, Replacement of Gutter at Market 1, Construction Safety and Health program, 2 sets of Project Billboards	11,283,596.43	160
2020-16	COMPLETION OF TINGGA LABAC HEALTH CENTER	Mobilization, concrete and masonry works, carpentry works, tile works, steel grills and railings, doors and windows, plumbing works and toilet accessories, painting works, marker and stainless letters, project billboard, construction safety and health program and electrical works.	1,972,834.89	88
2020-17	COMPLETION OF MABACONG HEALTH CENTER	Mobilization, excavation works, concrete and masonry works, carpentry and tinsmithry works, structural steel works, tile works stainless letters and acrylic signages, stainless railings, toilet door and lavatory accessories, construction safety and health program, project billboard, painting works, electrical works.	701,638.72	40

The Batangas City Government now invites bids for the above-described infrastructure projects. The description of the eligible bidders is contained in the Bidding Documents, particularly in the Instruction to Bidders. Only prospective bidders who bought the bidding documents can attend the pre-bid conference

Bidding will be conducted through open competitive bidding procedures using the non-discretionary "pass/fail" criterion as specified in the 2016 Implementing Rules and Regulations of RA 9184, otherwise known as the "Government Procurement Reform Act".

Bidding is restricted to Filipino citizens/sole proprietorship, cooperatives and partnership organizations with at least seventy five percent (75%) interest or outstanding capital stock belonging to the citizens of the Philippines.

The schedule of BAC activities is as follows:

BAC ACTIVITIES	SCHEDULE
Start of Issuance of Bidding Documents	October 9, 2020
Pre-Bid Conference	October 16, 2020 @ 9:00 A.M.
Submission of Bids	November 3, 2020 up to 10:00 A.M.
Opening of Bids	November 3, 2020 @ 2:00 P.M.

A complete set of bidding documents may be acquired by interested bidders as shown on the schedule of BAC activities herein above from the address below and upon payment of the applicable fee for the bidding documents pursuant to the latest guidelines issued by the GPPB.

Bids will be opened in the presence of the bidder's representative who choose to attend at the address stated in the Bidding documents. Late bids will not be accepted.

The Batangas Government assumes no responsibility whatsoever to compensate or indemnify bidders for any expenses incurred in the preparation of their bids.

The Batangas Government reserves the right to reject any and all bids, declare failure of bidding, or not award the contract any time prior to the contract award in accordance with Sec 41 of RA 9184 and its IRR without thereby incurring any liability to the affected bidder or bidders.



TEODORO A. DEGUITO
City Legal Officer
BAC Chairman