

Republic of the Philippines
Batangas City

BIDS AND AWARDS COMMITTEE

INVITATION TO BID

The Batangas City Government through the various local sources of fund approved by the Sangguniang Panlungsod, intends to apply the sum of various amount being the Approved Budget Cost (ABC) for the Contract to payment under the contracts indicated below. Bids received in excess of the ABC shall be automatically rejected at the opening of Bid.

PIN Number	Contract Package Description	Scope of Works	Approved Budget Cost (in Pesos)	Contract Duration (wd)
2021-50	REHABILITATION/IMPROVEMENT OF BATANGAS CITY SPORTS COLISEUM (IMPROVEMENT OF/REPAIR OF ELECTRICAL AND EXTERNAL WATER PIPELINES)	ELECTRICAL WORKS, Conduit, boxes, fittings and fixtures, wires and wiring devices, switchgear, panel boards and WATERWORKS- Setting out of water liens and route, concrete cutting, concrete hauling and disposal, excavation works, dismantling existing water pipelines, pe installation and fitting connection, backfilling works, restoration works, installation of fire protection dry pipe, and construction safety and health program.	7,330,502.02	200
2021-52	CONSTRUCTION OF THREE (3) STOREY NINE (9) CLASSROOM BUILDING AT SORO-SORO ELEMENTARY SCHOOL	Mobilization, demolition of existing building, excavation works (including septic vault), concrete and masonry works, formworks and scaffoldings, structural steel works, carpentry and tinsmithry works, tile works, doors and windows, steel grills, railings, fire exit, escape ladder and ramp, painting works, seal and stainless letters, disposal/site clearing, temporary facilities/comfort room, construction safety and health program, project billboard, plumbing works and toilet accessories, toilet partition and electrical works.	30,045,535.77	280
2021-66	REHABILITATION OF BARANGAY ROAD AND CONSTRUCTION OF DRAINAGE SYSTEM AT SAN JOSE SICO	Mobilization, demolition/ disposal, excavation works. ROADS Lay-out and stake-out, sub-grade preparation, aggregate base course, Portland cement concrete pavement. CANAL Concrete works, steel works, riprap and grouted riprap, project billboard and construction safety and health program	3,960,197.86	120
2021-67	CONSTRUCTION OF DRAINAGE SYSTEM AT KUMINTANG IBABA	Mobilization, demolition works, excavation works, concrete works, steel works, site clearing/disposal temporary facilities, project billboard and construction safety and health program	2,936,286.78	100
2021-68	IMPROVEMENT OF BATANGAS CITY LIBRARY FITOUTS AND ROOFTOP PERGOLA	Mobilization, shelves (carpentry works, painting works), roof deck pergola (carpentry works, steel works, glass roof , painting works) project billboards, construction safety and health program and electrical works.	3,794,374.63	140

2021-69	CONSTRUCTION OF TALUMPOK SILANGAN BRIDGE	Mobilization, demolition/cutting trees/ restoration of welcome arc/ concrete piles in drilled holes, permanent casing, pile integrity low strain, high strain dynamic testing, concrete works, riprap and grouted riprap (riprap, excavation works, site clearing/disposal) temporary facility, project billboard and construction safety and health program.	29,319,399.45	364
2021-70	CONSTRUCTION OF TWO (2) STOREY FOUR (4) CLASSROOM SCHOOL BUILDING AT HALIGUE SILANGAN ELEMENTARY SCHOOL (JUNIOR/SENIOR HIGH SCHOOL)	Mobilization, excavation works, concrete and masonry works, formworks and scaffoldings, structural steel works, carpentry and tinsmithry works, doors and windows, construction safety and health program, temporary facilities, project billboard, tile works, steel grills, railings and escape ladder, painting works, clearing/cutting trees, stainless marker and letters, hauling, restoration works, plumbing works and toilet accessories and electrical works.	16,164,905.91	240
2021-71	CONSTRUCTION OF FENCE AT BATANGAS CITY SOUTH ELEMENTARY SCHOOL	Mobilization, site clearing, excavation works and disposal, concrete and masonry works, gate and grills, painting works, project billboard, construction safety and health program and temporary facilities.	3,242,488.51	120

The Batangas City Government now invites bids for the above-described infrastructure projects. The description of the eligible bidders is contained in the Bidding Documents, particularly in the Instruction to Bidders. Only prospective bidders who bought the bidding documents can attend the pre-bid conference

Bidding will be conducted through open competitive bidding procedures using the non-discretionary pass/fail criterion as specified in the Implementing Rules and Regulations and Amendments of RA 9184, otherwise known as the "Government Procurement Reform Act" as amended.

The schedule of BAC activities is as follows:


BAC ACTIVITIES	SCHEDULE
Start of Issuance of Bidding Documents	November 25, 2021
Pre-Bid Conference	December 3, 2021 @ 1:00 P.M.
Submission of Bids	December 16, 2021 up to 10:00 A.M.
Opening of Bids	December 16, 2021 @ 2:00 P.M.

Bidding documents can be purchased by interested bidders upon payment of a non-refundable amount as per New Guidelines on the Sale of Bidding Documents to the Batangas City Treasurer's Office.

Bids will be opened in the presence of the bidder' representative who choose to attend at the address stated in the Bidding documents. Late bids will not be accepted.

The Batangas Government assumes no responsibility whatsoever to compensate or indemnify bidders for any expenses incurred in the preparation of their bids.

The Batangas Government reserves the right to accept or reject any bid and annul the bidding process and reject all bids any time prior to award without thereby incurring any liability to affected bidders.


TEODULFO A. DEGUITO
 City Legal Officer
 BAC Chairperson