

Republic of the Philippines  
Batangas City

**BIDS AND AWARDS COMMITTEE**

**INVITATION TO BID**

The Batangas City Government through the various local sources of fund approved by the Sangguniang Panlungsod, intends to apply the sum of various amount being the Approved Budget Cost (ABC) for the Contract to payment under the contracts indicated below. Bids received in excess of the ABC shall be automatically rejected at the opening of Bid.

| PIN Number | Contract Package Description   | Scope of Works  | Approved Budget Cost (in Pesos) | Contract Duration (wd) |
|------------|--|---|---------------------------------|------------------------|
| 2021-26    | CONCRETING OF SAN PEDRO BARANGAY ROAD  | Lay-out and stake-out, sub-grade preparation, aggregate base course, Portland Cement Concrete Pavement, mobilization, construction safety and health program and project billboard  | 934,748.63                      | 44                     |
| 2021-48    | CONSTRUCTION OF EARLY CHILDHOOD CARE AND DEVELOPMENT FACILITY AT CONDE ITAAS   | Mobilization, excavation works, concrete and masonry works, structural steel works, carpentry and tinsmithry works, doors and windows, plumbing and tile works, painting works ( including fence and gate), construction safety and health program, temporary facilities, project billboard, hauling, Batangas City logo, clearing/cutting of trees and electrical works.   | 5,910,500.98                    | 180                    |
| 2021-49    | REHABILITATION/IMPROVEMENT OF SENIOR CITIZENS'S WOMEN'S BUILDING AT TULO   | Mobilization, demolition/dismantling/chipping/excavation works/disposal, concrete and masonry works, structural steel works, carpentry and tinsmithry works, steel works, doors, windows and cabinets, seal and stainless letters, tile works, plumbing works and toilet accessories, painting works, soil treatment, hauling, project billboard, construction safety and health program and electrical works.  | 1,871,297.95                    | 100                    |
| 2021-50    | REHABILITATION/IMPROVEMENT OF BATANGAS CITY SPORTS COLISEUM (IMPROVEMENT OF/REPAIR OF ELECTRICAL AND EXTERNAL WATER PIPELINES) | ELECTRICAL WORKS, Conduit, boxes, fittings and fixtures, wires and wiring devices, switchgear, panel boards and WATERWORKS- Setting out of water liens and route, concrete cutting, concrete hauling and disposal, excavation works, dismantling existing water pipelines, pe installation and fitting connection, backfilling works, restoration works, installation of fire protection dry pipe, and construction safety and health program.  | 7,330,502.02                    | 200                    |
| 2021-51    | CONSTRUCTION OF DRAINAGE SYSTEM (COSWORK HADWARE AREA) AT NEW MARKET, CUTA   | Mobilization, demolition/excavation and disposal, concrete works, steel works, temporary facilities, tent comfort room, construction safety and health program project billboard.   | 2,014,558.86                    | 68                     |
| 2021-52    | CONSTRUCTION OF THREE (3) STOREY NINE (9) CLASSROOM SCHOOL BUILDING AT SORO-SORO ELEMENTARY SCHOOL                             | Mobilization, demolition of existing building, excavation works (including septic vault), concrete and masonry works, formworks and scaffoldings, structural steel works, carpentry and tinsmithry works, tile works, doors and windows, steel grills, railings, fire exit, escape ladder and ramp, painting works, seal and stainless letters, disposal/site clearing, temporary facilities/comfort room, construction safety and health program, project billboard, plumbing works and toilet accessories, toilet | 26,529,865.63                   | 240                    |

|         |   |  |               |     |
|---------|---|--|---------------|-----|
|         |   | partition and electrical works.  |               |     |
| 2021-53 | CONSTRUCTION OF TWO (2) STOREY EIGHT (8) CLASSROOM SCHOOL BUILDING AT TINGGA LABAC ELEMENTARY SCHOOL          | Mobilization, demolition works/disposal, excavation works, concrete and masonry works, formworks and scaffoldings, structural steel works, carpentry and tinsmithry works, tile works, doors and windows, steel grills and railings, project billboard, temporary facilities, construction safety and health program, plumbing works and toilet accessories, toilet partition and electrical works.                            | 23,454,646.06 | 240 |
| 2021-54 | IMPROVEMENT OF BATANGAS CITY SPORTS CENTER OVAL AND OTHER ON-SITE DEVELOPMENT-PHASE II                        | Rehabilitation of football field, mobilization, construction safety and health program and project billboard.  | 17,586,490.75 | 180 |
| 2021-55 | ASPHALTING OF ALANGILAN BARANGAY ROAD   | Mobilization/demobilization, demolition works, scarify/disposal, lay-out and stake-out, aggregate base course, asphalt overlay, bituminous prime coat, bituminous tack coat, bituminous concrete surface (hot laid-50 mm thick) hauling, project billboard, construction safety and health program.  | 939,355.50    | 20  |
| 2021-56 | CONSTRUCTION OF TWO (2) STOREY FOUR CLASSROOM SCHOOL BUILDING AT SAN AGAPITO NATIONAL HIGH SCHOOL, ISLA VERDE | Mobilization, excavation works, concrete and masonry works, formworks and scaffoldings, structural steel works, carpentry and tinsmithry works, doors and windows, construction safety and health program, temporary facilities, project billboard, hauling, tile works, steel grills and railings, demolition/clearing/cutting of trees, plumbing works and toilet accessories and electrical works.                          | 14,658,206.85 | 280 |
| 2021-57 | CONSTRUCTION OF HEALTH CENTER AT BANABA SOUTH   | Mobilization, excavation works, concrete and masonry works, formworks, carpentry and tinsmithry works, structural steel works, doors and windows, steel grills, tile works, brass marker, stainless letters and acrylic signage, stainless railings, construction safety and health program, project billboard, painting works, temporary facilities, plumbing works and toilet accessories and electrical works.              | 4,166,653.70  | 90  |
| 2021-58 | CONSTRUCTION OF RIVER CONTROL AT SITIO POOK EXTENSION, TALAHIB PANDAYAN                                       | Excavation works, riprap and grouted riprap, hauling, construction safety and health program and project billboard.  | 1,875,311.21  | 68  |
| 2021-59 | CONSTRUCTION OF RIVER CONTROL AT SITIO TIBIG, TALAHIB PANDAYAN  | Excavation works, riprap and grouted riprap, hauling, construction safety and health program and project billboard.  | 2,834,152.28  | 100 |
| 2021-60 | IMPROVEMENT OF MULTIPURPOSE COVERED COURT AT STO. NIÑO  | Mobilization, demolition/ excavation, concrete and masonry works, structural steel works, carpentry and tinsmithry works, louver window and roll-up door, tile works, doors and windows, painting works, steel and stainless letters, disposal/site clearing, temporary facilities, tent, comfort room, construction safety and health program, project billboard, plumbing works and toilet accessories and electrical works. | 6,353,168.71  | 80  |
| 2021-61 | ASPHALTING OF SIMLONG BARANGAY ROAD   | Mobilization/demobilization, asphalt overlay, bituminous tack coat, bituminous concrete surface course (hot laid 50mm thick), reflectorized thermoplastic pavement marking materials, hauling (bituminous concrete surface course) project billboard and construction safety and health program.   | 2,934,027.94  | 20  |
| 2021-62 | CONSTRUCTION OF COMMAND CENTER PHASE IV   | Mobilization, powerhouse and trenching, excavation works, concrete and steel works, door, electrical works, painting works, electrical works (main building) temporary facilities, construction safety and health program and project billboard.   | 9,771,008.16  | 160 |



|         |   |  |               |     |
|---------|---|--|---------------|-----|
| 2021-63 | LAND/SITE DEVELOPMENT OF PROPOSED GRANDSTAND PHASE II | Mobilization, scaffoldings/safety net/lifting wires, demolition works/disposal, construction of gravel parking, construction of fence, project billboard and construction safety and health program.   | 11,653,223.35 | 100 |
| 2021-64 | ASPHALTING OF KUMINTANG IBABA BARANGAY ROAD (BATMC)   | Mobilization/demobilization, asphalt overlay, bituminous tack coat, bituminous concrete surface course (hot laid 50mm thick), reflectorized thermoplastic pavement marking materials, hauling (bituminous concrete surface course) project billboard and construction safety and health program. | 2,934,120.30  | 20  |
| 2021-65 | RIPRAPPING AT ALANGILAN                               | Mobilization, clearing/excavation, riprap and grouted riprap, hauling, project billboard, construction safety and health program, temporary facilities.  | 4,891,562.65  | 120 |

The Batangas City Government now invites bids for the above-described infrastructure projects. The description of the eligible bidders is contained in the Bidding Documents, particularly in the Instruction to Bidders. Only prospective bidders who bought the bidding documents can attend the pre-bid conference

Bidding will be conducted through open competitive bidding procedures using the non-discretionary pass/fail criterion as specified in the Implementing Rules and Regulations and Amendments of RA 9184, otherwise known as the "Government Procurement Reform Act" as amended.

The schedule of BAC activities is as follows:


| BAC ACTIVITIES                         | SCHEDULE                           |
|--|------------------------------------|
| Start of Issuance of Bidding Documents | October 27, 2021                   |
| Pre-Bid Conference                     | November 4, 2021 @ 11:00 A.M.      |
| Submission of Bids                     | November 16, 2021 up to 10:00 A.M. |
| Opening of Bids                        | November 16, 2021 @ 2:00 P.M.      |

Bidding documents can be purchased by interested bidders upon payment of a non-refundable amount as per New Guidelines on the Sale of Bidding Documents to the Batangas City Treasurer's Office.

Bids will be opened in the presence of the bidder's representative who choose to attend at the address stated in the Bidding documents. Late bids will not be accepted.

The Batangas Government assumes no responsibility whatsoever to compensate or indemnify bidders for any expenses incurred in the preparation of their bids.

The Batangas Government reserves the right to accept or reject any bid and annul the bidding process and reject all bids any time prior to award without thereby incurring any liability to affected bidders.

  
**TEODULFO A. DEGUITO**  
 City Legal Officer  
 BAC Chairperson