

Republic of the Philippines
Batangas City

BIDS AND AWARDS COMMITTEE

INVITATION TO BID

The Batangas City Government through the various local sources of fund approved by the Sangguniang Panlungsod, intends to apply the sum of various amount being the Approved Budget Cost (ABC) for the Contract to payment under the contracts indicated below. Bids received in excess of the ABC shall be automatically rejected at the opening of Bid.

PIN	CONTRACT PACKAGE DESCRIPTION	Scope of Work	Approved Budget Cost (in Pesos)	Contract Duration (wd)
2023-068	REPAIR OF 3 CLASSROOM SCHOOL BUILDING AT PARANG CUEVA ELEMENTARY SCHOOL, BATANGAS CITY	Demolition and Chipping Works, Concrete and Masonry Works, Structural Steel Works, Structural Steel Works, Carpentry and Tinsmithry Works, Doors and Windows, Tile Works, Hauling, Project Billboard, Const. Safety and Health Program, Mobilization, Plumbing and Toilet Accessories, Electrical Works	2,000,000.00	92
2023-069	CONSTRUCTION OF 2 STOREY 6 CLASSROOM SCHOOL BUILDING AT MALITAM ELEMENTARY SCHOOL, BATANGAS CITY	Mobilization, Cutting of Trees(Uprooting) and Disposal, Excavation Works, Concrete and Masonry Works, Formworks and Scaffoldings, Structural Steel Works, Carpentry and Tinsmithry Works, Tile Works, Doors and Windows, Steel Grills and Railings, Toilet Partition, Painting Works, Marker and Stainless Letters, Project Billboard, Temporary Facilities, Construction Safety and Health Program, Sanitary/Plumbing Works, Electrical Works	20,700,000.00	240
2023-070	CONSTRUCTION/COMPLETION OF 2 STOREY 4 CLASSROOM SCHOOL BUILDING (PHASEII) AT SAN AGAPITO HIGH SCHOOL, BATANGAS CITY	Escape Ladder, Painting Works, Window, Demolition/Chipping Works, Hauling, Stainless Letters and Marker, Construction Safety and Health Program, Project Billboard	819,800.42	60
2023-071	CONSTRUCTION/REHABILITATION OF BARANGAY HEALTH CENTER AT ALANGILAN, BATANGAS CITY	Mobilization, Excavation/Demolition Works/ Disposal, Concrete and Masonry Works, Formworks, Carpentry and Tinsmithry Works, Structural Steel Works, Doors and Windows, Steel Grills, Tile Works, Stainless Letters, Markers & Acrylic Signage, Stainless Railings, Painting Works, Construction Safety and Health Program, Temporary Facilities, Project Billboard, Sanitary/Plumbing Works, Electrical works	4,785,840.07	120
2023-072	CONSTRUCTION OF SLOPE PROTECTION / RIPRAP OF MULTIPURPOSE COVERED COURT AT TALAHIB PAYAPA, BATANGAS CITY	Mobilization/Demobilization, Excavation Works, Riprap and Grouted Riprap, Retaining Wall Hauling, Construction Safety and Health Program, Program Billboard	3,500,000.00	100
2023-073	CONSTRUCTION OF BATANGAS CITY COMMAND CENTER PHASE 6 AT BARANGAY BOLBOK, BATANGAS CITY	Mobilization, Doors and Windows, Concrete Works, Ceiling Works, Installation of Wall Partition, Stair Railings (All Stairs), Tile Works, Painting Works (Interior Only), Acoustic Board Polyester Wall, Installation of Smoke and Heat Detectors, Pump House with Cistern Tank, Formworks and Scaffoldings, Construction Safety and Health Program, Project Billboard Sanitary/Plumbing Works, Electrical Works	46,208,804.18	210

2023-074	CONSTRUCTION / REHABILITATION OF PNP ARMORY AT GKK BUILDING, BATANGAS CITY	Mobilization, Demolition/ Disposal, Excavation Works, Concrete and Masonry Works, Carpentry and Tinsmithry Works, Tile Works, Doors and Window, Steel Works, Painting Works, Const. Safety and Health Program, Project Billboard, Plumbing Works, Electrical Works	2,500,000.00	60
2023-075	CONSTRUCTION OF 2 STOREY 4 CLASSROOM SCHOOL BUILDING PHASE I AT STO. NIÑO ELEMENTARY SCHOOL I, BATANGAS CITY	Mobilization, Demolition Works, Excavation Works, Concrete and Masonry Works, Formworks and Scaffoldings, Structural Steel Works, Carpentry and Tinsmithry Works, Doors and Windows, Tile Works, Steel Grills , Railings and Escape Ladder, Painting Works, Hauling, Construction Safety and Health Program, Project Billboard, Temporary Facilities, Plumbing Works and Toilet Accessories, Electrical Works	15,640,000.00	240
2023-076	REPAIR OF FENCE AT TALUMPOK PROPER ELEMENTARY SCHOOL, BATANGAS CITY	Mobilization, Fence and Entrance Gate, Excavation Works, Concrete and Masonry Works, Structural Steel Works, Painting Works, Slope Protection, Riprap and Grouted Riprap, Excavation Works, Removal of trees, Site Cleaning, Hauling, Construction Safety and Health Program, Project Billboard	2,500,000.00	100
2023-077	CONSTRUCTION OF DRAINAGE, RIPRAP, FENCE AT PINAMUCAN IS	Mobilization, Clearing/Demolition/Excavation/Disposal, Concrete and Masonry Works, Hauling, Project Billboard, Const. Safety and Health Program	3,000,000.00	56
2023-078	CONSTRUCTION OF PROTECTION DIKE/SEAWALL AT PAGKILATAN, BATANGAS CITY	Excavation Works, Riprap and Grouted Riprap, Hauling, Construction Safety and Health Program, Project Billboard	2,000,000.00	80
2023-079	CONSTRUCTION/REPAIR OF DRAINAGE SYSTEM AT ILANG ILANG STREET, MALITAM, BATANGAS CITY	Mobilization, Demolition of Existing Structure and Disposal, Excavation Works, Concrete Works, Steel Works, Project Billboard, Const. Safety and Health Program, Hauling	2,511,361.50	80
2023-080	CONSTRUCTION OF 2 STOREY 6 CLASSROOM SCHOOL BUILDING TALUMPOK IS	Mobilization, Excavation Works. Concrete and Masonry Works, Structural Steel Works, Carpentry and Tinsmithry Works, Doors and Windows, Painting Works, Tile Works, Toilet Partition, Steel Marker and Stainless Letters, Embankment, Site Cleaning, Demolition (Existing) Fence and Plant Box), Construction Safety and Health Program, Project Billboard, Scaffoldings, Sanitary/ Plumbing Works, Rain Water Harvesting System, Electrical Works	26,010,028.42	520
2023-081	CONSTRUCTION OF 2 STOREY 8 CLASSROOM SCHOOL BUILDING (PHASE II) TINGGA LABACES	Carpentry Works, Tile Works, Site Cleaning, Project Billboard, Construction Safety and Health Program, Electrical Works	2,000,000.00	120
2023-082	CONSTRUCTION OF PERIMETER FENCE MARUCLAP ES (PHASE I)	Mobilization, Excavation Works, Concrete and Masonry Works, Steel Works, Removal of Trees, Hauling, Const. Safety and Health Program, Project Billboard	1,150,000.00	60
2023-083	CONSTRUCTION OF MANGO PROCESSING CENTER BUILDING CITY AGRICULTURE OFFICE, OCVAS COMPOUND, BATANGAS CITY	Mobilization, Demolition, Trimming, Cutting & Uprooting of Trees and Disposal, Excavation Works, Concrete and Masonry Works, Structural Steel Works, Carpentry and Tinsmithry Works, Tile Works Doors, and Windows, Painting Works, Stainless Letters and Marker, Temporary Facilities,	4,087,407.30	160

		Project Billboard, Construction Safety and Health Program, Sanitary/Plumbing Works, Electrical Works		
2023-084	CONSTRUCTION OF CORN STORAGE FACILITY CITY AGRICULTURE OFFICE, OCVAS COMPOUND, BATANGAS CITY	Mobilization, Excavation Works, Concrete and Masonry Works, Carpentry and Tinsmithry Works, Structural Steel Works, Formworks, Louver Window, Temporary Facilities, Project Billboard, Construction Safety and Health Program, Electrical Works	3,000,000.00	88
2023-085	CONSTRUCTION OF MULTIPURPOSE COVERED COURT BARANGAY 12, BATANGAS CITY	Mobilization, Excavation Works, Concrete and Masonry Works, Structural Steel Works, Carpentry and Tinsmithry Works, Steel and Stainless Letters, Basketball Goal, Backfilling, Site Cleaning, Construction Safety and Health Program, Project Billboard, Scaffoldings, Electrical Works	8,500,000.00	240

The Batangas City Government now invites bids for the above-described infrastructure projects. The description of the eligible bidders is contained in the Bidding Documents, particularly in the Instruction to Bidders. Only prospective bidders who bought the bidding documents can attend the pre-bid conference

Bidding will be conducted through open competitive bidding procedures using the non-discretionary pass/fail criterion as specified in the Implementing Rules and Regulations and Amendments of RA 9184, otherwise known as the "Government Procurement Reform Act" as amended.

The schedule of BAC activities is as follows:


BAC ACTIVITIES	SCHEDULE
Start of Issuance of Bidding Documents	October 2, 2023
Pre-Bid Conference	October 11, 2023 @ 2:00 P.M.
Submission of Bids	October 23, 2023 up to 10:00 A.M.
Opening of Bids	October 23, 2023 @ 2:00 P.M.

Bidding documents can be purchased by interested bidders upon payment of a non-refundable amount as per New Guidelines on the Sale of Bidding Documents to the Batangas City Treasurer's Office.

Bids will be opened in the presence of the bidder's representative who choose to attend at the address stated in the Bidding documents. Late bids will not be accepted.

The Batangas Government assumes no responsibility whatsoever to compensate or indemnify bidders for any expenses incurred in the preparation of their bids.

The Batangas Government reserves the right to accept or reject any bid and annul the bidding process and reject all bids any time prior to award without thereby incurring any liability to affected bidders.


TEODULFO A. DEGUITO
City Legal Officer
BAC Chairperson