Republic of the Philippines Batangas City

BIDS AND AWARDS COMMITTEE

INVITATION TO BID

The Batangas City Government through the various local sources of fund approved by the Sangguniang Panlungsod, intends to apply the sum of various amount being the Approved Budget Cost (ABC) for the Contract to payment under the contracts indicated below. Bids received in excess of the ABC shall be automatically rejected at the opening of Bid.

PIN	CONTRACT PACKAGE DESCRIPTION	Scope of Work	Approved Budget Cost (in Pesos)	Contract Duration (wd)
2024-026	IMPROVEMENT OF BARANGAY MULTIPURPOSE BUILDING AT SOROSORO IBABA, BATANGAS CITY	Mobilization, Dismantling Works and Disposal, Excavation Works, Concrete and Masonry Works, Structural Steel Works, Carpentry and Tinsmithry Works, Tile Works, Doors and Windows, Steel Gate, Painting Works, Stainless Letters and Marker, Construction Safety and Health Program, Project Billboard, Plumbing Works and Toilet Accessories, Electrical Works	4,692,666.00	160
2024-028	CONSTRUCTION OF 2 STOREY 4 CLASSROOM SCHOOL BUILDING AT SAN JOSE SICO ES	Mobilization, Demolition Works/Cutting of Trees (Uprooting) and Disposal, Excavation Works, Concrete and Masonry Works, Formworks and Scaffoldings, Structural Steel Works, Carpentry and Tinsmithry Works, Doors and Windows, Tile Works, Steel Grills, Railings and Escape Ladder, Painting Works, Toilet Partition, Marker and Stainless Letters, Hauling, Construction Safety and Health Program, Project Billboard, Temporary Facilities, Sanitary/Plumbing Works, Rain Water Harvesting System, Electrical Works	17,076,707.78	240
2024-029	CONSTRUCTION OF 3 STOREY 12 CLASSROOM SCHOOL BUILDING AT BANABA WEST IS	Mobilization, Demolition of Existing Building/ Cutting of Trees, Excavation Works, Concrete and Masonry Works, Formworks and Scaffoldings, Structural Steel Works, Carpentry and Tinsmithry Works, Tile Works, Doors and Windows, Painting Works, Seal and Stainless Letters, Disposal/Site Cleaning, Hauling, Toilet Partition, Temporary Facilities/Tent/Comfort Room, Construction Safety and Health Program, Project Billboard, Sanitary/Plumbing Works (Inc. Septic Tank), Rain Water Harvesting System, Electrical Works	39,188,182.83	260
CONSTRUCTION OF 2 STOREY 4 CLASSROOM SCHOOL BUILDING AT HALIGUE SILANGAN NHS		Mobilization, Excavation Works, Concrete and Masonry Works, Formworks and Scaffoldings, Structural Steel Works, Carpentry and Tinsmithry Works, Doors and Windows, Tile Works, Steel Grills, Railings and Escape Ladder, Painting Works, Toilet Partition, Marker and Stainless Letters, Hauling, Construction Safety and Health Program, Project Billboard, Temporary Facilities, Plumbing/Sanitary Works, Electrical Works	15,000,000.00	240

2024-031	CONSTRUCTION OF 2 CLASSROOM SCHOOL BUILDING AT HALIGUE KANLURAN ES	Mobilization, Demolition Works, Trimming of Trees and Disposal, Excavation Works, Concrete and Masonry Works, Structural Steel Works, Carpentry and Tinsmithry Works, Tile Works, Doors and Windows, Steel Grills and Railings, Painting Works, Marker, Hauling, Construction Safety and Health Program, Project Billboard, Temporary Facilities, Rain Water Harvesting System, Sanitary/ Plumbing Works, Electrical Works	7,366,026.89	200
2024-034	CONSTRUCTION OF BARANGAY HEALTH STATION/CENTER AT SAN ANTONIO, ISLA VERDE, BATANGAS CITY	Mobilization, Excavation/Chipping Works/ Disposal, Concrete and Masonry Works, Carpentry and Tinsmithry Works, Structural Steel Works, Doors and Windows, Steel Grills, Tile Works, Stainless Letters, Marker and Acrylic Signages, Stainless Railings, Painting Works, Hauling, Construction Safety and Health Program, Temporary Facilities, Project Billboard, Sanitary/Plumbing Works, Electrical Works	5,000,000.00	200
2024-035	REPAIR OF EBD HE SB AT TIBIG ES AT TALAHIB PANDAYAN, BATANGAS CITY	Mobilization, Demolition Works, Structural Steel Works, Carpentry and Tinsmithry Works, Doors and Windows, Painting Works, Tile Works, Siphoning, Scaffolds, Hauling, Construction Safety and Health Program, Project Billboard, Sanitary/ Plumbing Works, Electrical Works	2,844,884.12	80
2024-038	REPAIR/IMPROVEMEN T OF SCHOOL BUILDING AT BATANGAS CITY EAST ES (CEILING AND ROOFING) SDS OFFICE AT BARANGAY 6, BATANGAS CITY	Mobilization, Demolition Works, Carpentry and Tinsmithry Works, Scaffolds, Construction Safety and Health Program, Project Billboard, Pest Control, Painting Works, Electrical Works	883,574.02	40

The Batangas City Government now invites bids for the above-described infrastructure projects. The description of the eligible bidders is contained in the Bidding Documents, particularly in the Instruction to Bidders. Only prospective bidders who bought the bidding documents can attend the pre-bid conference

Bidding will be conducted through open competitive bidding procedures using the non-discretionary pass/fail criterion as specified in the Implementing Rules and Regulations and Amendments of RA 9184, otherwise known as the "Government Procurement Reform Act" as amended.

The schedule of BAC activities is as follows:

BAC ACTIVITIES	SCHEDULE	
Start of Issuance of Bidding Documents	June 3, 2024	
Pre-Bid Conference	June 10, 2024 @ 2:00 P.M.	
Submission of Bids	June 26, 2024 up to 10:00 A.M.	
Opening of Bids	June 26, 2024 @ 2:00 P.M.	

Bidding documents can be purchased by interested bidders upon payment of a non-refundable amount as per New Guidelines on the Sale of Bidding Documents to the Batangas City Treasurer's Office.

Bids will be open in the presence of the bidder's representative who choose to attend at the address stated in the Bidding documents. Late bids will not be accepted.

The Batangas City Government assumes no responsibility whatsoever to compensate or indemnify bidders for any expenses incurred in the preparation of their bids.

The Batangas City Government reserves the right to accept or reject any bid and annul the bidding process and reject all bids any time prior to award without thereby incurring any liability to affected bidders.

MANOLO M. PERLADA
City Budget Officer
BAC Chairperson